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accordance with drawing number 3024T25P03 latest revision and all details and
specifications referenced therein,

A MIL-1-45208 or ISO 9000 equivalent applies:
B. First Article Testing applies:

C Mandatory Inspection applies:.

D.  Production Lot Testing Applies

E. Site Survey may be required

A. Additionally, para. 3.1-3.5, 5.1 m.u.m 1-6.2 of MIL-Q-9858 or ISO 9000

equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets
shall not be revised or altered after the successful completion of First Article
and/or Production Lot Testing without approval from En Engineering Support
Activity (ESA), via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dimensions
taken

D. §§m55§555§_8§< *K" paragraph
u.u.ug.?v.@.gn@ Method and location shall be in accordance with the
" drawing.
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contractor, as follows: _
" A. Level of Inspection (LOD:
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics:

DRAWING ZONE C-6: -B- DIA
CIRCULAR RUNOUT /-A/ .0002

DRAWING ZONE C5/C7: .3125-24-UNJF-34
MIL-S-8879/ CONCENTRICITY -4~ .006DIA

DRAWING ZONE C8: .156/.154 HEX/
CONCENTRICITY -A- .005DIA

DIAMETER A/.3354/.3352
DIAMETER B/.3154/3152
C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment

such as fixtures, jigs, dies, patterns, templates, mylars, special tooling,
test equipment, or any other manufacturing aid required for the -
manufacture and/or testing of the subject items will not be provided by

the Governmeunt or any other source and is the sole respousibility of the
contractor., The foregoing applies notwithstanding any reference to
such equipment or the furnishing thereof that may be contained in any
drawing : : :

L
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FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article u.-uvoncea\_.sn Criteria:

The tests to be performed EEE, the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form/Fit
C. Compliance with all drawings, and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Atticle (s) during testing.

The contractor shall be _.n%oE_En for providing necessary parts and BEE. of the First
Article Sample (s) during testing.

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the -
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to mEcBg" of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR. .

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be fowarded to the PCO/ ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”™.
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FIRST ARTICLE APPROVAL  ( GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 250 days from
the date of this contract to the government designated facility listed below.

NAVALAIRDEPOT JACKSONVILLE
FAT OFFICE

DOOR 16

NAS JACKSONVILE, FL.32212-0016

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

"A. For First Article Test, the shipping documentation shall contain this contract number

and the lot/item indentification. The characteristics that the First Article must meet and
-the testing requirements that are specified elsewhere in this contract.

B. Within 120 calendar days after the Government receives the First Article, the

contracting officer shall notify the contractor, in writing, of the conditional approval, R TR
approval or disapproval of the First Article. The notice of conditional approval or RGBT
approval shall not relieve the contractor from complying with all requirements of the
specifications and all other terms and conditions of this contract. A notice of conditional
approval shall state any further action required of the contractor. A notice of disapproval
shall cite the reasons for disapproval.

If the First Article is disapproved, the contractor, upon Government request, shall submit
an additional First Article for testing. After each request, the contractor shall make any
necessary changes, modifications, or repairs to the First Article or select another First
Article for testing. All costs related to these tests are to be bome by the contractor,
including any and all costs for additional testing following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and i
conditions and within the time specified by the Government.

The Government shall act on this First Article within the time limit specified in paragraph
B above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.



S

C. Ifthe 8=§m§ fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.

E If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof. :
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PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]
The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

THE PRODUCTION LOT SAMPLES SHALL BE INSPECTED AT :
THE CONTRACTORS FACILITY...WITNESSED AND ACCEPTED

BY THE DCMA/QAR. A WRITTEN TEST REPORT SHALL BE .
FORWARDED TO THE CONTRACTING OFFICER. ALL 1423
REQUIREMENTS APPLY.

L Preduction Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
gg?ﬁ?égnsno;é: select one (1) _gamvﬁggg_—
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. 9:&&6?8?8»8&&9»55
preservative.
IL The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check
In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demoustrate that the sample(s) comply
with contract requirements.

IIL Testing location

B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RF) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for w_._vsonr
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PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot .
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot .
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (I) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (III) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the -
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the
govemnment under the clause of this contract entitled default.
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-~ " CONTRACT DATA REQUIREMENTS LIST Fora Appwdbod
ﬂN Data Items) aMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
nesded, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of thia collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your fom to the
sbave address. Send completed form to the Government Issulng Contracting Officer for the Contract/ER No. listed in
Block E.

17.PRICE GhoUP

A.CONTRACT LINZ ITEM NO. B,.EXHIBIT C.CATEGORY:
R[]} ™[] OTHER[]
D. STISTEM/ITEM E.CONTRACT/FPR NO. F.CONTRACTOR
01-088-4489 .
1.DATA ITEM NO. | 2.TITLE OF DATA ITEM 3.SUBTITLE
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATIOCN
’ . SHEETS

4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT RETERENCE 6.REQUIRING OFFICE

13.ESTIMATED

DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page m 19 Pages

DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
7.0D250 REQ | 9.DIST STATEMENT | LDFREQUENCY 120ATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
&.ADP COOE 11.AS OF DATE | 13.DATE OF SUBSEQUENT |
A SUBMISSION 4. ADDRESSEE | prate Final
AS REQ. SEE BLOCK # 16 Reg | Repro
16. RENARKS DCHC/ACO 170
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCHC/ QAR 170
“UPOM SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 170
SANPLE (S} -
4* IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCISSFUL
COMPLETION OF FAT/PLT
NADEP 176
15.T0TAL 470
1.DATA IT&M NO. | 2.FITLE OF DATA ITENM 3.SUBTITLE 17.PRICE GROUP
2 CERTIFICATION DATA REPORT Ognhﬂh INSPECTION METHOD SHEETS
4.ADTHORITY (Dats Acquisition Document Wo.) | 5.CONTRACT REFERENCE €.RE2QUIRING OFFICE 19.ESTIMATED
DI-MISC-80678/7T2 TOTAL PRICE
DEFENSE SUPPLY CENTER
7.00 250 REQ | 9.DEST STATEMET 10. FREGUENCY | 12.DATE OF FIRST SUBHISSION
REQUIRIED AS SER BLOCK # 16 14 DISTRIBUTION
LT ”ND.
8.2DP COLE TIAS OF DATE | 13DATE OF SUBSEQUENT b, COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 Dratt [ag | Repro
"16. REMARKS DCHC/AGO 170
PARA. 10.1,102,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 170 |
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST I PCO 170
SAMPLE (8)
** AY TIME OF CONTRACT COMPLETION
NADEP 170
15.TOTAL /0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P / HUGHES 3 October NAVICP-P / HUGHES 3 October 2002
2002 )
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gatharing and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to Department of Defanse,
't-Ebanos Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Manag and Budget, Pap k Reduction Project {0704~
0188), Washington, DC 20503. Please DO NOT RETURN your form to either of thase addresses. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E. ’
A. CONTRACT LINE ITEM NO. T. EXH/ATCH NO. [C. CATEGORY:
| TDP ™ OTHER
ID. SYSTEM/ITEM 01-088-4449 [E. CONTRACT/ER F. CONTRACTOR
1. DATA JTEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.FRICR
. (GROUP
5 CERTIFICATION DATA/ REPORTS
_ 6. REQUIRING OFFICE w-.ng
4. AUTHORITY (Dsta Acquisition Document No.} 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTRER TOTAL
DI-MISC~-80678/T3 PRICE
7. DD 250 REQ 19. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION |14. DISTRIBUTION
T REQUIRED As 9ZE BLOCK 16* g
. IREQ - b. COPIES
|s. abpP cOOE 11. AS OF DATE |13. DATE OF SUBSEQUENT Pinal
A AS REQ SUBMISSION SEE BLOCK t
16+ a .ADDRESSEE Draft w-a_s%no
16. REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply
*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
[AND/0R PRODUCTION LOT SAMPLE (s).
*#BLOCK # 13~ REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These cartifications are required at Production Lot
Testing (FLT) or contract complation if testing is waived.
CERTIFICATION REPORTE FOR PRIME (OEM) PROCESSES AND MATERIAL
SPECIFICATIONS SHALL INCLUDE,
CERTIFICATION THAT ALL VENDORS PREFORMING THESE FROCESSES ARR
PRIME (OEM) APPROVED FOR THEIR SAID PROCESS -bnxnxybo 1/0
|pac/gar 1/0
IBLOCK # S5~ CONTRACT REFERENCE: P/N:3024T25P03 |eco 1/0
CERTIFICATION OF MATERIAL IAW C50TF2S5CL-A
CERTIFICATION OF APPROVED MATERIAL SOURCE
FLOURESCENT PENETRANT INSPECTION IAW P3TF2 CL-A
G. PREPARED BY H. DATE I. APPROVED BY . J. DATE
3 October 2002
_z><Hnw..m / HUGHES 3 October 2002 |[NAVICP-P / HUGHES
DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED ,J. o
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Oozg DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

Block E.

The public reporting burden for this collection of 4
including the time for reviewlng instructions, searching existing data sources, gathering and maintaining the dats
needed, and completing and reviewing the collection of inf ion. Send g
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Dsfense, Washington Nesdquarters Services, Di for I ion Operations and Reports {0704-0188}, 1215
Jefferson Davis Highway, Suite 1204, Acrlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provigion of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Comtract/PR No. listed in

on is estimated to average 220 hours per responsa,

ng this burden estimate or

A.CONTRACT LINE ITEM NO.

™[]

B.EXNIBIT C.CATEGORY :

™[] oruEr}

D. SYSTRM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
01-088-4449

1.DATA ITEM MO, +TITLE OF DATA ITEM 3.8UBTITLE

3 REQUEST FOR WAIVER

17.PRICE GROUP

4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE

6.REQUIRING OFFICE

18.BSTIMATED
TOTAL PMRICE

DD Form 1423-2, AUG 96

PREVIOQUS EDITION MAY BE USED

Page _|p 1D  Pages

DI-QMAN-806408 DEFENSE SUPPLY CENTER
10FREQUENCY 12DATE OF FIRST SUBMISSION 14, DISTRIBUTION
AS REQ. SEEZ HIOCK #16 b. CoPIES
11.AS OF DATE | 13.0DATK OF GUBSEQUENT
SUBMISSION 8. NODRESSER | o yee Final
AS REQ. SEE BLOCK #16 Reg | Repr
[-]
DCMC/ACO 1/0
DCMC/QAR 1/0
PCO /0
[ DsC 170
15.T0TAL 4/0
- [ 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROOP
4 REQUEST FOR DEVIATION . :
A.AUTHORITY (Data Acquisition Document No.) | 5.COWTRACT RRVRRENCE 6.REXNIRING OFFICE 18.RSTIMATI
DI-CMAN-80641B TOZAL PRICE
DE¥FENSE SUPPLY CENTER
.DD 250 REQ | 9.DEST STATEMET 10, FREQUENCY | 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQ. 8EE BLOCK #16 14 DISTRIBUTION
LT
§.ADF COD& 11AS OF DATE | 1JDATE OF SUBSGQUENT b. COPIES
SURBNISSION 2.ADDRBSSEE Final
A ABS REQ. SEE BLOCK #16 Draft [ Reg _ Sapro
16.REMARKS DCNC/ACO 1/0
DCHC/GAR 170
pCO 1/0
DSC 1/0
15.TOTAL /0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P / HUGHES 3 October NAVICP-P / HUGHES 3 October 2002
2002 ,



